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NOTICE TO ALL CONTRACTORS AND SUB-CONTRACTORS 

 
September 28, 2023 

USD 307 Ell-Saline Remodel Science Rooms Middle-High School – Proj 22-3284 
 
Prebid Meeting Date:  September 19, 2023.  
Bid Date:  October 5, 2023. 
 
ADDENDUM NO. 2   
 
YOU ARE INSTRUCTED TO READ AND TO NOTE THE FOLLOWING DESCRIBED CHANGES, CORRECTIONS, 
CLARIFICATIONS, OMISSIONS, DELETIONS, ADDITIONS, APPROVALS, AND STATEMENTS PERTINENT TO 
THE CONTRACT AND CONSTRUCTION DOCUMENTS.   THIS ADDENDUM IS A PART OF THE CONTRACT 
AND CONSTRUCTION DOCUMENTS AND SHALL GOVERN IN THE PERFORMANCE OF THE WORK.   
 
GENERAL 

1. Contractor is allowed to utilize the elevator to move the floor polishing grinder as long as the weight 
does not exceed 2,000 lbs. 

2. Owner will move existing “movable” furniture out of the rooms prior to demolition.  Owner will move 
existing movable furniture back into the rooms after construction is complete. 

 
 
ARCHITECTURAL –Specifications  

1. Invitation To Bid, paragraph 4, Construction Timeline – REVISION – Start date for the project is May 
20, 2024.  GC will remove existing built-in casework at both Science Rooms and adjacent Storage 
Room, May 20-24.  Then asbestos flooring will be abated May 27-June 7 via separate contract 
with owner.  GC back on site June 10-July 19, 2024. 

2. Section 03301 Polished Concrete Floors - Clarification – No colored additive required.  
3. Section 06410 Custom Casework 

A. Paragraph 2.01F -  Custom Wood Products, St. Mary’s KS is an approved fabricator. 
B. Paragraph 2.04 – For bidding purposes, contractor shall figure all plastic laminate to be:  

Wilsonart, Versailles Anigre 7923K-07 with Aeon scratch resistance. 
 

 
 

ARCHITECTURAL – Drawings  
1. Casework Revision Sheet 1 (attached) – Casework size has changed slightly to accommodate 

Alternate #3 work (if selected). 
2. Sheet A10.1, Window Schedule Alternate Bid #1 – Note #6 clarification: For bidding purposes, 

contractor shall be Corian, Grade 3/C solid surface material. 
 
 
 
 

 
Receipt of this Addendum shall be noted on the Bid Form. 
 
 

END OF ADDENDUM NO. 2 
 

Attachments 
 Casework Revision Sheet 1 – 1pg. 
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NORTH CASEWORK ELEVATION
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